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BID #26-01 

 

1. SUMMARY OF THIS REQUEST FOR PROPOSALS  

 

The Central Illinois Land Bank Authority (“CILBA”) seeks Construction Services from interested 

and qualified firm(s), namely:  

 

Demolition of all structures; removal of all building materials and debris; and backfill of soils and 

restoration of soils to ensure appropriate site drainage and not impede future site development of 

the structures on the following properties (“Target Structures”): 

 

1. 541 Michigan, Westville 

2. 218 W Main, Westville 

3. 330 W Main, Westville 

4. 108 E North Street, Ridge Farm 

5. 505 N State, Ridge Farm 

 

 

Services shall be performed at a standard that meets or exceeds those of the governing municipal 

jurisdictions (county, state, federal). Interested bidders shall be able to demonstrate the successful 

completion of at least three (3) similar projects in the last 12 months to be considered qualified to 

perform this work.  

 

2. REQUEST FOR PROPOSALS; OVERVIEW 

 

Notice is hereby given that CILBA is accepting sealed bids for the demolition of the target 

structures. Bids will be received at: 

 

Westville municipal building  

201 N State St  

Westville, IL 61883 

 

Submission deadline is April 17th, 2026, at 1:00 PM (local time) at which time they will be publicly 

opened and read (“Submission Deadline”).  

 

Specifications may be obtained by email to mdavis@cilba.org during regular business hours.  

 

Bids must have the name and address of the bidder and Bid Number 26-01 on the outside of the 

sealed envelope. No bids will be accepted after the Submission Deadline. Bidders shall comply 

with the Illinois Prevailing Wage Act and all other Federal, State, and local laws when completing 

the Scope of Work. CILBA expressly reserves the right to accept or reject any or all bids. CILBA 

also reserves the right to rebid. To be considered, bids must be made in accordance with the 

instructions set forth in this Request for Proposals.  

 

NOTICE TO BIDDERS 
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Interested bidders shall be able to demonstrate successful completion of at least three (3) similar 

projects in the last 12 months to be considered qualified to perform this work. 

 

5. DESCRIPTION OF WORK.   

 

CILBA is requesting proposals for pricing and timing of project that includes demolition of all 

structures; removal of all building materials and debris; and backfill of soils and restoration of 

soils to ensure appropriate site drainage and not impede future site development of the following 

Target Structures and all additional work set forth in Attachment A (“Scope of Work”).  

 

1. 541 Michigan, Westville 

2. 218 W Main, Westville 

3. 330 W Main, Westville 

4. 108 E North Street, Ridge Farm 

5. 505 N State, Ridge Farm 

 

Services shall be performed at a standard that meets or exceeds those set forth by the relevant 

municipal or County codes and permitting requirements.  

 

All properties have received asbestos inspections, sampling, and laboratory analysis.  Due to the 

fact that 108 E North Street, Ridge Farm and 330 W Main Street, Westville were unsafe to 

assess, the following protocol for demolition applies: A) Entire structure must be considered 

having ACM content. B) File a Notice with the Illinois Environmental Protection Agency. C) 

I.D.P.H. Licensed Supervisor shall be a competent person as required by O.S.H.A. in 29CFR 

1926.1101. D) Required permits, site location and arrangements for transport and disposal 

of assumed asbestos containing material. E) A minimum of 1 1/2” water hose must be on job 

site for wetting material during demo and during loading of trucks. This is called adequate 

wetted material. F) Each truck used in the transport and disposal of assumed ACM (Asbestos 

Containing Material) (Debris) must be tarped before it leaves the site. G) Generator tags 

shall be applied to the debris and shall have proper signatures. H) Must have a waste 21 

shipment record and be profiled. I) White goods must be decontaminated and disposal of 

property. All waste generated by the demolition will need to be disposed of as asbestos waste 

at a licensed landfill. The owner and or demolition contractor will need to ensure that all 

parties involved with the demolition are trained and licensed in handling and disposal of 

asbestos containing waste. The owner shall take all necessary precautions to protect all 

persons.  

 

6. ADDITIONAL DOCUMENTS 

 

Bidders may obtain all bid documents from CILBA by contacting the Executive Director at 

mdavis@cilba.org. 

 

7. QUESTIONS  

 

Bidders may submit questions about the bid documents in writing to CILBA no less than 5 days 

before the Submission Deadline. Questions received will be compiled and all replies issued to the 



 

 

bidders of record as addenda, which becomes part of the Request for Proposals.  Oral instructions 

do not form a part of the Request for Proposals. Bidders may check with CILBA within 72 hours 

prior to the Submission Deadline to confirm any addenda affecting bidding. Please contact or visit 

the following website: www.cilba.org.   

 

8. BASIS OF BIDS  

 

Bids shall include all costs to complete the entire Scope of Work set forth in this Request for 

Proposals. If there are multiple properties, bids shall be listed for each separate property and shall 

be based on all costs for that property. CILBA may choose to award contracts on each individual 

property. If there are multiple properties, Bidder does not have to submit bids for all properties and 

can mark “N/A” on Proposal Form if no Bid is included. 

 

9. FORM OF PROPOSAL 

 

Bidders shall submit an exact copy of the “Proposal Form” included in Attachment B of this RFP, 

prepared on the bidder’s letterhead. By signing the Proposal Form, the bidder is creating a 

contractual offer, which includes all terms set forth in this Request for Proposals. The bidder will 

also fill out the accompanying excel spreadsheet that lists demolition costs per property.  

 

The Proposal Form shall be signed and typed below the name of the person authorized to 

contractually bind the bidder. Where bidder is a corporation, the Proposal Form and related 

documents must be signed with the legal name of the corporation followed by the state of 

incorporation and the legal signature of an officer or person authorized to bind the corporation to 

a contract. 

 

10. SUBMITTAL  

 

Submit the following information in a sealed envelope to the address below prior to the Submission 

Deadline: 

i. Proposal Form 

ii. Samples of at least three (3) similar projects in the last 12 months 

iii. Sworn Statement, signed and notarized (Attachment)  

 

Failure to submit all required information or documents before the Submission Deadline may result 

in rejection of the bid. Envelope shall be clearly identified with the project name, the name and 

address of the bidder and the Bid Number 26-01 on the face of the sealed envelope. Bids must be 

received at the Westville Municipal Building, 201 N State St, Westville, IL, 61883, no later 

than 1:00 PM on April 17th, 2026. Bids will be publicly opened, and no other bids will be 

accepted. 
 

11. WITHDRAWAL 

 

Bids may be withdrawn at any time before the bid opening but may not be resubmitted. CILBA 

may, at its sole discretion, provide an exception if a bid was turned in prior to issuance of Addenda 

or other conditions merit consideration. Bids may not be modified after submittal. Bids may not 

be withdrawn or modified after bid opening unless CILBA has not awarded the Contract within 
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ninety (90) days of the Submission Deadline. 

 

12. ACCEPTANCE/REJECTION 

 

CILBA reserves the right to accept or reject any or all bids, waive any technicalities or 

informalities in the bidding, postpone the bid opening and to reject bids and/or award the Contract 

as determined to be in CILBA’s best interests. 

 

13. SUBSTITUTIONS 

 

Bids shall be based upon the information and conditions set forth in this Request for Proposals. 

Substitute bids may be made only under the following condition: At the time bids are received, 

Bidders may submit on a separate sheet enclosed with the bid form, a list of proposed substitutions 

which they are willing to guarantee, stating the additions to or deductions from the bid price in 

case they are allowed. Technical data and complete descriptions shall be submitted. 

 

14. AWARD 

 

After reviewing all bids, CILBA will award the Contract to the lowest responsible bidder, as 

determined by CILBA. If there are multiple properties, CILBA may award a Contract for each 

individual property. 

 

Generation Conditions 

 

15. COMPLIANCE WITH LAWS  

 

The selected bidder (“Contractor”) shall perform in compliance with all applicable federal, State 

and local laws, ordinances, statues, rules and regulations. The Contractor shall be responsible for 

obtaining any and all necessary permits for a successful, legal demolition.  

 

16. CONFLICTS OF INTEREST 

 

Bidders shall provide information regarding any real or potential conflict of interest, including but 

not limited to business or personal relationships with CILBA’s Executive Director or CILBA 

Board Member or any parent, spouse, child, partner, or employer of the CILBA’s Executive 

Director or Board Members. Failure to reveal any potential conflict of interest at the time of 

Proposal may represent a breach of contract, subject to appropriate penalties.  

 

17. SILENCE OF SPECIFICATIONS  

 

The apparent silence of the specifications as to any detail or apparent omission from it as to a 

detailed description concerning any point shall be interpreted as meaning that only the best 

commercial material or practice shall prevail and that only items of the best materials or 

workmanship are to be used.  

 

18. SUPERINTENDENCE 



 

 

 

At the inception of the work, the Contractor shall notify CILBA at mdavis@cilba.org  of the name 

of its job site agent. The Contractor shall notify CILBA of any change of the job site agent, 

immediately upon such change. The job site agent shall understand the plans and specifications 

and have experience managing demolition projects. The job site agent shall have full authority to 

execute orders or directions of CILBA without delay, and to promptly supply such materials, 

equipment, tools, labor, and incidentals as may be required.  

 

19. TIME 

 

A. Completion Date. The Contractor shall complete work on or before the time indicated 

in the Scope of Work. The contract completion date or period may be extended only by 

written change order.  

 

B. Time Extensions  

 

i. Request for Time Extensions. All requests for extension of time to complete work 

shall be submitted by the Contractor in writing to CILBA at mdavis@cilba.org. The 

request shall specify the cause for the delay and the number of additional days 

sought to complete performance. The request must be submitted within forty-eight 

(48) hours of the occurrence of the cause of the delay or shall be deemed waived. 

 

In the event of delay due to causes beyond the reasonable control of the Contractor, 

a reasonable extension of time by the amount of time the Contractor is actually 

delayed thereby will be given by the way of a properly executed written Change 

Order. The extension of time granted shall be the exclusive relief provided, and no 

additional compensation of claim for damages will be paid or due.  

 

ii. Causes Beyond the Reasonable Control of the Contractor.  The following are 

grounds for extensions of time due to causes beyond the reasonable control of the 

Contractor:  

 

1. Delay in CILBA making the site available or in furnishing items to be 

furnished by CILBA that are necessary for Contractor to commence or 

continue work;  

2. War, national conflicts, terrorist acts or priorities arising therefrom including 

restriction of the ability to procure critical materials;  

3. Epidemics that affect the Contractors’, sub-contractors’ or material suppliers’ 

ability to obtain construction labor or labor to produce materials;  

4. Strikes or other labor disruptions extending in duration more than five calendar 

days;  

5. Cataclysmic events;  

6. Fires on the job site, adjacent to the work site, or involving the Contractors’, 

sub-contractors’ or material suppliers’ property that materially affects the 

progress of the work.  
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7. Material delivery delays when the Contractor has exercised due diligence in 

securing critical materials.  

 

iii. Liquidated Damages 

 

1. If the Contractor fails to perform as set forth in 2.6(a), Liquidated damages shall 

be charged at the rate of $1,000.00 per calendar day for each day that the work 

is incomplete. CILBA will deduct these liquidated damages from any monies 

due or to become due to the Contractor from CILBA.  

2. By entering this agreement, the Contractor specifically acknowledges that it is 

impractical to calculate and prove actual delay costs for failure to complete the 

contract on time. The amount stated above accounts approximately for 

administration, engineering, inspection, and supervision costs of delay during 

periods of delayed performance, as well as damages to the public for inability 

to use the public improvement.  

 

20. METHOD OF PAYMENT 

 

Payment will be made by CILBA after Contractor’s complete performance of the Contract in 

accordance with all provisions thereof and upon subsequent receipt by CILBA of a properly 

executed invoice together with waivers of liens from all suppliers and subcontractors. Such invoice 

shall be accompanied by waivers of liens or the equivalent from supplier of work or materials 

stating that such work or materials have been paid for by the Contractor. Such invoice shall be 

paid by CILBA within sixty (60) days of its receipt, except for those sums allowed to be withheld 

pursuant to the Contract.  

 

21. RIGHT TO WITHHOLD  

 

In addition to the payments to be retained by CILBA under the other provisions of this contract, 

CILBA may withhold a sufficient amount of any payment otherwise due to the Contractor to cover 

the following: 

 

A. Claims arising in and from the performance of the work on the project under this 

Contract. 

 

B. Defective work not remedied. 

 

 

C. Failure of the Contractor to make proper payments to its subcontractors and suppliers.  

 

CILBA shall disburse and shall have the right to act as agent for the Contractor in disbursing such 

funds as have been withheld pursuant to this paragraph to the party or parties who are entitled to 

payment therefrom (including CILBA). CILBA will render to the Contractor a proper accounting 

of all such funds disbursed on behalf of the Contractor. 

 

22. CHANGE ORDERS AND EXTRA WORK 



 

 

 

CILBA’s Executive Director may, at any time or from time to time, order additions, deletions or 

revisions in the work; these will be authorized by Change Orders. Upon receipt of a Change Order, 

the Contractor shall proceed with the work involved. All such work shall be executed under the 

applicable conditions of the Contract. If any Change Order causes an increase or decrease in the 

Contract Price or an extension or shortening of the Contract time, the increase or decrease must be 

agreed to by both parties in writing. 

 

23. MATERIALS & WORKMANSHIP  

 

A. Materials & Workmanship Excluded. The demolition and clearance work shall be 

completed in all respects and all material used in the work and all work thereon shall 

be done in strict accordance with the specifications set forth herein. All work shall be 

done in a first-class and workmanlike manner to the satisfaction of CILBA and in 

accordance with the best practice, standards and standard specifications recognized in 

the field unless specifically provided for otherwise in the specifications or approved by 

CILBA in writing. 

 

B. Final Inspection. When the work of demolition and site clearance is substantially 

completed, the Contractor shall notify CILBA’s Executive Director that the work will 

be ready for final inspection on a definite date.  

 

C. Inspections, Correction and Rejection CILBA shall have the right to reject materials 

and workmanship which are defective or require correction. Rejected workmanship 

shall be satisfactorily corrected by Contractor and rejected materials shall be removed 

from the premises both without charge to CILBA. If the Contractor does not correct 

such defective work and remove rejected materials within a reasonable time, fixed by 

written notice, CILBA may remove them and charge the expenses to the Contractor. 

 

D. Inspection after Completion. Should it be considered necessary or advisable by CILBA 

at any time before acceptance of the work to make an examination of work already 

completed by dissembling, removing or tearing out same, the Contractor shall on 

request promptly furnish all necessary facilities, labor and materials for that purpose 

and the costs thereof shall be charged to the Contractor if the work was covered prior 

to inspection by CILBA. 

 

E. No Waiver by Inspection or Payment. Neither the inspection of or payment for any 

work performed pursuant to any provision in the Contract shall relieve the Contractor 

of the responsibility for negligence or faulty materials or workmanship to the extent 

and within the period provided by law or this Contract, whichever is longer, and upon 

written notice, the Contractor shall remove any defects due therefrom and correct the 

same. 

 

24. PROPERTY CONDITIONS  

 



 

 

CILBA assumes no responsibility for the condition of existing structures and other property on the 

subject area nor for their continuance in the condition existing at the time of issuance of the 

Request for Proposals or thereafter. No adjustment of Contract Price or allowance for any change 

in conditions or unknown conditions shall be made. 

 

25. INDEMNIFICATION AND HOLD HARMLESS  

 

To the fullest extent allowed by law, Contractor shall indemnify and hold CILBA harmless against 

any and all damages to property or injuries to or death of any person or persons, including property 

and employees or agents of CILBA, and shall defend, indemnify and hold CILBA harmless from 

any and all claims, demands, suits, actions or proceedings of any kind or nature, including Workers 

Compensation claims, and including the cost of defending such actions including costs and 

attorneys fees, of or by anyone in any way resulting from or arising out of the operations of the 

Contractor or the Contractor’s employees or subcontractors and acts or omissions of employees or 

agents of Contractor or subcontractors, unless caused solely by CILBA, its officers or employees. 

CILBA shall have the right to estimate the amount of such claims, demands, suits, actions or 

proceedings for damage or injuries and pay the same, and any amounts so paid shall be deducted 

from the money due the Contractor under this Contract, and the whole or so much of the money 

due or to become due the Contractor under, as may be considered necessary by CILBA, shall be 

retained by CILBA until such claims, demands, suits, actions, or proceedings shall have been 

settled or otherwise disposed of, and satisfactory evidence to that effect furnished to CILBA. 

 

Insurance coverage specified in these General Conditions shall in no way lessen or limit the 

liability of Contractor under the terms of the contract. Contractor shall procure and maintain at the 

Contractor’s own cost and expense, any additional kinds and amounts of insurance that, in the 

Contractor’s own judgment, may be necessary for the Contractor’s proper protection in the 

prosecution of the work. 

 

26. TERMINATION FOR BREACH  

 

In the event that any of the provisions of this Contract are violated by the Contractor or by any of 

its subcontractors, CILBA may serve written notice upon the Contractor and the surety, if 

applicable, of the intention to terminate such Contract, such notice to contain the reasons for such 

termination intention, and unless within five (5) calendar days after the serving of such notice upon 

the Contractor such violations shall cease and satisfactory arrangements for correction be made, 

the Contract shall upon expiration of five (5) calendar days cease and terminate. 

 

27. INSURANCE REQUIRED  

 

Contractor shall provide CILBA with a certificate of insurance showing that the Contractor has 

policies in effect for the entire duration of the Contract with coverage limits of not less than 

$500,000 Bodily Injury and $500,000 Property Damage or $1,000,000 Comprehensive General 

Liability as well as Automobile and Worker’s Compensation coverage. The policies shall name 

the Central Illinois Land Bank Authority as “Additional Insured” for this Contract. 

 

28. SUBCONTRACTORS  



 

 

 

A. No Contractual Relationship. Nothing contained in the contract documents shall create 

any contractual relationship between any subcontractor and CILBA. 

 

B. Notice. The Contractor shall notify CILBA in writing of the names of the 

subcontractors proposed for the principal parts of the Work and shall not employ any 

subcontractor that CILBA objects to as incompetent or unfit, or that is determined to 

be legally ineligible to perform work under the Contract. 

 

C. Responsibility of Contractor. The Contractor agrees to be fully responsible to CILBA 

for the acts or omissions of each of its subcontractors and of anyone employed directly 

or indirectly by the Contractor or its subcontractors and this contract obligation shall 

be in addition to the liability imposed by law upon the Contractor. The Contractor 

agrees to bind every subcontractor (and every subcontractor of a subcontractor) and 

every subcontractor agrees to be bound by the terms of this Request for Proposals and 

the subsequent Contract as far as applicable to its work, unless specifically noted to the 

contrary in a subcontract approved in writing as adequate by CILBA. 

 

29. SOLID WASTE AND HAZARDOUS MATERIALS   

 

Should the Contractor or any of its contractors or subcontractors discover any suspected hazardous 

materials as defined by State or federal law on the work site, Contractor shall immediately cease 

work, except as necessary to protect the public’s health and safety, and immediately notify the 

CILBA of its suspicions. The Contractor shall be responsible for proper disposal of all solid waste 

removed from the work site. The Contractor shall provide CILBA with appropriate documentation 

of its proper disposal prior to payment for any portion of the work resulting in the disposal of solid 

waste. 

 

30. SANITARY FACILITIES  

 

The Contractor shall furnish, install and maintain sufficient sanitary facilities for the workers, as 

the need arises. 

 

31. VACATING OF BUILDINGS  

 

If the Contractor finds that any structures are not vacated, the Contractor shall immediately notify 

CILBA’s Executive Director and shall not begin demolition or site clearance operations on such 

properties until so ordered in writing by CILBA, and the Contractor’s responsibility for such 

buildings will not begin until such order from CILBA has been sent to the Contractor. In case such 

occupancy is of a prolonged nature which actually interferes or is likely to interfere with the 

Contractor’s operations so as to materially increase the Contractor’s costs or require additional 

time, both parties shall agree to a Change Order or agree to otherwise terminate the Contract. 

 

32. ACCIDENT PREVENTION; CONTRACTOR  

 



 

 

The Contractor shall exercise all reasonable precaution at all times for the protection of all persons 

and property and shall be responsible for all damages to persons or property, either on or off the 

work site, which occur as a result of Contractor’s fault or negligence in connection with the 

performance of the work. Final payment or inspection shall not be deemed a waiver of Contractor’s 

responsibility. The safety provisions of applicable laws and building and construction codes shall 

be observed. Machinery, equipment and all hazards shall be guarded in accordance with the safety 

provisions of the “Manual of Accident Prevention in Construction” published by the Associated 

General Contractors of America, Inc., to the extent that such provisions are not in conflict with 

applicable local laws. 

 

33. DISPUTES  

 

All disputes of claims between the Contractor and CILBA shall come to the attention of CILBA’s 

Executive Director for resolution, including all matters relating to the execution and satisfactory 

completion of the Work.  

 

34. ATTORNEYS FEES  

 

The Contractor shall be responsible for all costs incurred by CILBA to enforce any provision of 

this contract and/or to remedy any Contractor default or breach of contract, including all court 

costs and reasonable attorneys fees. 

 

35. EMERGENCY SITUATIONS  

 

In an emergency affecting the safety of life or property, on or adjoining the site, the Contractor 

shall act to prevent such threatened loss or injury. 

 

36. AVOIDANCE OF DAMAGE TO PROPERTY OF OTHERS  

 

The Contractor shall avoid damaging sidewalks, streets, curbs, pavements, utilities, structures or 

any other property. The Contractor shall repair, at the Contractor’s own expense and in a manner 

satisfactory to CILBA and the local jurisdiction any damage thereto caused by the Contractor’s 

operations. The Contractor shall be responsible for locating all utilities on the property and 

arranging for their disconnection in accordance with all laws and ordinances and utility regulations 

incurred. Any costs shall be paid by the Contractor. 

 

37. PREVAILING WAGES ACT  

 

A. Illinois Prevailing Wage Act. The Contractor and each of its subcontractors shall 

comply with the Prevailing Wage Act, 820 ILCS 130/1 et seq., in the matter of 

prevailing wages. Contractors shall familiarize themselves with all of the provisions of 

the Act, and in addition, should make an investigation of the existing labor conditions, 

and any negotiated labor agreements which may exist or are contemplated at this time. 

The Contractor should also familiarize themselves with the local jurisdiction’s adopted 

prevailing wage rates, if applicable.  

 



 

 

B. Federal Davis-Bacon Act. To the extent it is applicable, the contractor shall comply 

with the Federal Davis-Bacon Act rather than the Illinois Prevailing Wage Act referred 

to above. 

 

38. ASSIGNMENT OF CONTRACT  

 

The Contractor shall not assign this Contract or any part hereof without the written consent of the 

CILBA’s Executive Director. No assignment of this Contract shall be valid unless it shall contain 

a provision that the funds to be paid to the assignee under the assignment are subject to a prior lien 

for services rendered or materials supplied for the performance of the work called for in said 

Contract in favor of all persons, firms, or corporations rendering such services or supplying such 

materials. 

 

39. PUBLIC ADVERTISING  

 

The Contractor is specifically denied the right of using in any form or medium CILBA’s name for 

public advertising unless express permission is granted by CILBA’s Executive Director. 

 

40. RECORD AND AUDITS  

 

The Contractor shall maintain accounts and records, including personnel, property and financial 

records, adequate to identify and account for all costs pertaining to the Contract and such other 

records as may be deemed necessary by CILBA to assure proper accounting for all project funds. 

These records will be made available to CILBA for audit purposes or any authorized representative 

and will be retained for three (3) years after the expiration of this Contract unless permission to 

destroy them is granted by CILBA. 

 

41. USE OF PREMISES  

 

The Contractor shall confine its equipment, storage of materials, and demolition and site clearance 

operations to the limits prescribed by local ordinance or relevant permits, or as may be directed by  

CILBA and shall not unreasonably encumber the premises with its salvaged materials. 

 

42. BID-RIGGING, BID-ROTATING PROHIBITED  

 

The Contractor certifies, in accordance with Section 33E-11 of the Illinois Criminal Code, that the 

Contractor is not barred from bidding on any contract with CILBA as the result of a violation of 

720 ILCS 5/33E-3, Bid-Rigging, or 720 ILCS 5/33E-4, Bid Rotating, as amended. 

 

43. PREFERENCE TO VETERANS ACT  

 

The Contractor shall comply with the Veterans Preference Act, 330 ILCS 55/1, as amended, in the 

employment and appointment to fill positions in the construction, addition to, or alteration of any 

public works. 

 

44. EMPLOYMENT OF ILLINOIS WORKERS OF PUBLIC WORKS ACT  



 

 

 

If at the time this contract is executed, or if during the term of this contract, there is a period of 

excessive unemployment in Illinois, defined in the Employment of Illinois Workers on Public 

Works Act, 30 ILCS 570/0.01, as “any month immediately following 2 consecutive months of 

unemployment in the State of Illinois that has exceeded 5%”, the Contractor agrees to employ 

Illinois laborers. An “Illinois laborer” is defined as “any person who has resided in Illinois for at 

least 30 days and intends to become or remain an Illinois resident.”  30 ILCS 570/1(i). 

 

45. TRAFFIC CONTROL  

 

The Contractor shall be responsible for providing adequate safeguards to ensure traffic control and 

safety at the job site and to meet or exceed minimum standards required by local, State and federal 

requirements for traffic control. Contractor shall use professional judgement to assess the traffic 

safety and control measures required by this job and shall describe measures the Contractor will 

take to ensure traffic safety and control for this job.  

 

46. DELINQUENT TAXES 

 

Pursuant to 65 ILCS 5/11-42.1-1, CILBA may not enter into a Contract for goods and/or services 

with individuals or entities that are delinquent in the payment of any tax administered by the 

Illinois Department of Revenue. Before awarding a Contract, CILBA must obtain, under oath from 

the individuals or entities that no such taxes are delinquent.  

 

47. NON-DISCRIMINATION 

 
Contractor shall not discriminate against any employee or applicant for employment because of 
race, creed, color, religion, sex, ancestry, and national origin, place of birth, marital status or age.  

 

48. SEXUAL HARASSMENT  

 

Contractor is required to have a sexual harassment policy as part of its company policies. If your 

policy complies with the elements contained in the sexual harassment guidelines, please submit a 

copy. If you need to establish a policy, the Contractor has sixty (60) days from the date you submit 

a bid to establish such policy. 

 

49. SCHEDULES 

 

Contractor shall submit a clear schedule of times for initiation and completion for each segment 

of the project and shall notify CILBA if deviations occur. Contractor shall submit a schedule of 

values identifying costs for each segment of the project. 

 

50. PROTECTION/REPAIRS/REPLACEMENT 

 

Other than the structures identified for demolition, Contractor shall not damage any building, 

grounds, pavement or other surfaces or utilities during the construction. All damages shall be 

repaired in a manner acceptable to CILBA and the municipal jurisdiction at no cost to CILBA or 



 

 

the local jurisdiction. Any and all removing of structures/equipment, relocation of existing 

equipment or utilities, installation of devices or other temporary measures to aid in the construction 

shall be repaired and/or replaced by the Contractor in a manner acceptable to CILBA and the local 

jurisdiction at no additional cost to CILBA and the local jurisdiction. 

 

51. SITE COMPLETION 

 
Contractor shall be responsible for returning the site to CILBA in a condition acceptable to the 
local jurisdiction. This includes but is not limited to; removal of all trash and construction debris, 
resetting any objects moved to aid in construction and repair/replacement of any and all damages. 

 



 

 

ATTACHMENT A 

 

SCOPE OF WORK 

 

The Scope of Work for this Request for Proposals shall consist of the demolition of all structures; 

removal of all building materials and debris; and backfill of soils and restoration of soils to ensure 

appropriate site drainage and not impede future site development of the following Target 

Properties: 

 

1. 541 Michigan, Westville 

2. 218 W Main, Westville 

3. 330 W Main, Westville 

4. 108 E North Street, Ridge Farm 

5. 505 N State, Ridge Farm 

 

Work shall be completed within 45 days of being awarded the Contract. Services shall be 

performed at a standard that meets or exceeds those of CILBA and other governing jurisdictions 

(county, State, federal). In general, demolition and clearing work primarily will consist of 

disconnection of all utilities, sealing of sewer connections, demolition and disassembly of the 

project structures, removing concrete slabs, clearing of debris and the filling of all basements with 

granular fill, placement of topsoil, seeding and turf management as specified. 

 

1. The Contractor shall provide all labor, materials, tools, utility costs, equipment and other 

services and incidentals necessary or convenient for the proper execution and completion 

of the work and the carrying out of all duties and obligations imposed on the Contractor by 

this Request for Proposals, with due credit for salvage to be obtained by the Contractor as 

part of the work except as otherwise specifically excluded by the specifications.  

 

2. The Contractor shall avoid unnecessary interference with the use of streets and alleys by 

the general public. Contractor shall furnish, install and maintain and operate all means of 

protection of life and property (of both its employees and the general public) by the use of 

barricades, signal devices, lights and other equipment as required by IDOT, OSHA and the 

Illinois Department of Labor. Hard hats, safety glasses and high visibility clothing are 

required to be worn at all times. 

 

3. The contractor will be responsible for providing and maintaining site security fencing. 

Condition & Maintenance shall meet or exceed the condition of the fencing upon the 

contractor's initial arrival for work. Site Security Fencing shall be completely secured each 

day at end of shift. 

 

4. All construction, demolition and other land disturbing actives must use perimeter silt fence, 

soil stabilization, stabilized construction entrances and/or other means, as necessary to 

adequately protect the site from erosion and sediments loses. Details and specifications for 

erosion control methods may be found in the Illinois Urban Manual. All necessary permits 

and Stormwater Pollution Prevention Plans must be appropriately acquired by the 

Contractor.  



 

 

 

5. Any work that in any way encumbers public property shall not be commenced until the 

Contractor has secured a Contractor’s Permit, from the local jurisdiction, to close/barricade 

the streets or sidewalks. Contractor shall also be responsible for all permitting, traffic 

control and coordination with the local jurisdiction for any and all work that impacts 

municipal rights of way. 

 

6. Before starting demolition or removal operations, the Contractor shall arrange and confirm 

the disconnection of all utility service connections such as water, gas, telephone, and 

electric services to the buildings to be demolished or removed in accordance with the 

regulations of the utility concerned. Contractor is responsible for adequately protecting any 

power or other utility lines by the use of protective structures or by demolition procedures 

that preclude damage to these lines. All liability resulting from disruption and reconnection 

of any utility line is the responsibility of the Contractor. 

 

7. Sanitary sewers and storm sewers if any, shall be disconnected and permanently sealed off 

at or near the property line. The Contractor shall accurately establish and stake the location 

and depth of these sewers. This information shall be transmitted to CILBA and the local 

jurisdiction for record. The Contractor shall notify the Plumbing Inspector, or designee, for 

inspection before a sewer is covered up. The Contactor will return the sewer and sanitary 

notice signed by the Inspector. The Contractor is expected to work with the local 

jurisdiction to locate the sewer main and building lateral location. Contractor must also 

work with local jurisdiction to confirm that they are sealed properly prior to demolition.  

 

8. The buildings shall be demolished and removed with minimum disturbance to the general 

public. The Contractor shall apply a sufficient volume of water on each building in order 

to remove excessive dust, pollution, or hazard. The Building Inspector or other municipal 

representative shall have the right to direct the Contractor to spray the building when they 

feel it necessary for the public good. The Contractor must provide a two (2) inch minimum 

hose for each building, of such length as required to attach to the nearest hydrant shall be 

continuously staffed for this purpose. Contractor is responsible for coordination of 

acquiring sufficient water supply. It is the responsibility of the contractor to comply with 

the local water system’s regulations. 

 

9. After the Contractor is notified to proceed, all material and equipment resulting from the 

demolition, shall be the property of the Contractor and shall be removed from the premises 

within fifteen (15) days after the building has been demolished. No materials or equipment 

shall interfere with or block vehicular or pedestrian traffic. 

 

10. The building(s) (including concrete slabs on grade or otherwise, walls, footings, columns, 

piers and foundation walls) shall be completely removed. Basement floor areas shall be 

excavated to granular material and all interior walls and footings shall be completely 

removed. 

 



 

 

11. Should the building contain any hazardous materials, proper mitigation and disposition of 

the material should be followed as detailed in the Hazardous Materials Report found in the 

bid attachments.  

 

12. All concrete, asphalt or other hard surfaces, including sidewalks, driveways and parking 

lots shall be removed with the exception of those within the municipal right of way. 

 

13. All excavated areas shall be backfilled. Backfill shall be deposited at a thickness specified 

by the local jurisdiction in their relevant ordinances and regulations. No materials resulting 

from the demolition shall be used as backfill. Backfill materials shall be spread by 

bulldozers and loaders or approved alternate method and mechanically compacted with the 

use of a sheep’s foot and smooth drum vibratory roller to a compaction acceptable to the 

local jurisdiction. 

 

14. If any sidewalk, street, alley, right-of-way or other property is damaged during this 

demolition project, the Contractor shall make any necessary repairs, as required by the 

local jurisdiction and the cost of repairs shall be incidental to the contract and no additional 

compensation shall be allowed. 

 

15. With granular fill as specified, the Contractor shall backfill the site using Pit Run or 

equivalent materials for the fill. Once fill has been completed, a top layer of approved 

topsoil is required at a depth specified by the local jurisdiction. The site shall be seeded per 

specifications of the local jurisdiction.  

 

16. The Contractor shall backfill the area of the building and excavations to correspond with 

existing contours and have positive drainage. The Contractor shall be responsible for 

correcting any grading which causes ponding of water, within ninety (90) days of project 

completion. No water shall be directed to adjoining properties. 

 

17. Waste materials shall be legally disposed of at a State of Illinois licensed landfill. The 

Contractor shall comply with all federal, State and local laws, statutes and ordinances for 

dumping and shall dispose of all materials in accordance with same. Contractor shall 

provide the local jurisdiction 24 hours’ notice prior to hauling any materials. Contractor 

must demonstrate compliance with this provision by submitting dumping receipts from 

such landfill with pay requests. CILBA may refuse project payment for non-compliance. 

 

18. Due to a dumping discount of $64/ton given to CILBA, this scope of work requires that 

waste materials for demolitions will be taken to Republic Services location at 601 E 

Brickyard Rd, Danville, IL 61832. CILBA will pay this fee directly. Contractor will 

provide CILBA 24 hours’ notice prior to hauling any materials so that CILBA can pay the 

landfill directly.  

 

19. For properties requiring special waste disposal, special waste disposal will be taken to 

Republic Services location at 601 E Brickyard Rd, Danville, IL 61832. Dumping rates 

for special waste will be $89.50/ton with a four-ton minimum for friable waste, and 



 

 

$71.25/ton with a four-ton minimum for non-friable waste. All asbestos waste requires 

manifests. 

 

20. Contractors are to provide tear down costs per individual property. Additionally, based on 

estimated tonnage per property, Contractors should provide estimated dumping fees per 

property using a $64/ton tipping fee rate.  CILBA has provided a boilerplate spreadsheet 

to input this information for contractors. 

 

21. All brush and vegetation without foreign materials shall be delivered to a site specified by 

the local jurisdiction. All materials must be prepared in a manner acceptable to the Site 

Operations. Generally, that requires no items longer than six (6) feet.  

 

22. CILBA reserves the right to accept or reject any and all bids and to waive any technicalities. 

 

23. Demolition of the above structure(s) shall be completed within forty-five (45) days of 

receiving a “Notice to Proceed” from CILBA. Any reason for delay of the demolition after 

“Notice to Proceed” must be reported to and approved by CILBA. 

 

24. A Demolition Permit must be obtained from the local jurisdiction prior to initiation of the 

demolition project. 

 

25. A Notice of Aware issued to the Contractor shall serve as the official “Notice to Proceed”.  

 

26. Any Contractor who initiates but has not completed a demolition project as acceptable by 

CILBA and the local jurisdiction within the required time frame, shall be assessed a penalty 

equal to $1,000 for each working day the project remains incomplete. Extension(s) may 

only be granted by CILBA under appropriate circumstances at CILBA’s sole discretion. 

 

27. Contractor shall exercise all caution and provide all necessary equipment and protective 

action required to protect all buildings and property adjoining and/or abutting the project 

site. Any and all damages shall be the responsibility of the Contractor, no additional 

compensation shall be allowed. The Contractor shall hold harmless and indemnify CILBA 

and the local jurisdiction for any costs or causes of action associated with, or as a result of 

this demolition project. 

 

28. Contractor shall be responsible for visiting the job sites and inspecting the areas and 

conditions under which the work will be performed. No additional compensation shall be 

allowed for conditions that could have been anticipated. 

 

29. Contractor shall make a diligent effort to separate and sort debris as appropriate to 

minimize dumping fees. Concrete, Stone, brick and other materials considered clean fill 

shall be trucked to a site accepting such materials and as approved by the local jurisdiction. 

Steel and/or other salvage shall be the property of the Contractor.  

 

30. Due to the fact that 108 E North Street, Ridge and 330 W Main Street, Westville were 

unsafe to assess, the following protocol for demolition applies: A) Entire structure 



 

 

must be considered having ACM content. B) File a Notice with the Illinois 

Environmental Protection Agency. C) I.D.P.H. Licensed Supervisor shall be a 

competent person as required by O.S.H.A. in 29CFR 1926.1101. D) Required permits, 

site location and arrangements for transport and disposal of assumed asbestos 

containing material. E) A minimum of 1 1/2” water hose must be on job site for 

wetting material during demo and during loading of trucks. This is called adequate 

wetted material. F) Each truck used in the transport and disposal of assumed ACM 

(Asbestos Containing Material) (Debris) must be tarped before it leaves the site. G) 

Generator tags shall be applied to the debris and shall have proper signatures. H) 

Must have a waste 21 shipment record and be profiled. I) White goods must be 

decontaminated and disposal of property. 

 

31. Remove all fuel tanks from any structures and dispose of them in accordance with 

Illinois Environmental Protection Agency regulations. 

 

32. Comply with requirements of authorities and utility service companies relating to:  

a. Public safety 

b. Use of public properties  

c. Pollution and erosion control 

d. Protection of adjacent properties  

e. Abandoned utility lines  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

ATTACHMENT B 

 

PROPOSAL FORM 

 

This shall be reproduced on the letterhead of the Bidder exactly as indicated, with all blank spaces correctly 

filled in with ink or other permanent instrument. No erasures, scratch outs or white outs shall appear on the 

form submitted. 

 

BID PROPOSAL #26-01 

 

To: Central Illinois Land Bank Authority  

 

DATE: _______________________ 

Having carefully examined the Request for Proposal for Demolition Projects located at: 

 

1. 541 Michigan, Westville 

2. 218 W Main, Westville 

3. 330 W Main, Westville 

4. 108 E North Street, Ridge Farm 

5. 505 N State, Ridge Farm 

 

 

Illinois including drawings, conditions of the Contract, as well as the site and all conditions affecting the work, 

we propose to furnish all of the work as shown on the drawings and/or called for in the Request for Proposal 

as follows: 

 

TOTAL BID:    

 

COMPLETION DATE:   45 days after contract award 

 

In submitting this proposal, we agree: 

1. To honor these bids for ninety (90) days following bid opening. 

 

2. To execute and deliver to the CILBA a Contract in accordance with this bid and furnish a 

certificate of insurance naming the Central Illinois Land Bank Authority “Additional Insured” 

in effect for the duration of the Contract. 

 

3. To provide a timetable and schedule of values for all work mentioned in the bid.  

 

4. To comply with Prevailing Wage, Equal Opportunity and all other Federal, State and Local 



 

 

laws as they may apply.  

 

5. To comply with all agencies (local, state, and federal) having jurisdiction over this work. 

 

6. That it is CILBA’s right to accept or reject any or all bids, to re-bid, to waive technicalities in 

the bidding, to postpone bid opening and to award the bid as determined to be in the best 

interest of CILBA. 

 

 

DATE:     

SIGNED:     

BY:     

COMPANY:     

STATE OF INCORPORATION:     

BUSINESS ADDRESS:     

TELEPHONE:     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

ATTACHMENT C 

 

SWORN STATEMENT 

 

TO: Central Illinois Land Bank Authority  

 

With reference to RFP #26-01, the undersigned states under oath as follows: (check only one 

(1) box). 

 

The undersigned is not delinquent in the payment of any tax administered by the Illinois 

Department of Revenue; or, 

 

The undersigned is delinquent in the payment of one or more taxes administered by the 

Illinois Department of Revenue, but is contesting its liability for the tax or the amount of tax in 

accordance with the procedures established by the appropriate revenue Act; or, 

 

The undersigned is not considered delinquent in the payment of a tax because (i) it has 

entered into an agreement with the Illinois Department of Revenue for the payment of all 

such taxes due, and (ii) it is in compliance with the agreement. 

 

The undersigned has no financial or familial relationship with any CILBA staff member 

or CILBA Board member and is not aware of any conflict of interest that would prevent 

CILBA from awarding the Contract to Contractor. 

 

Dated:____________, 2026  Bidder: 

 

 

     Signature 

 

    By:_______________________________  

 

SUBSCRIBED AND SWORN TO 

 

Before me this   day 

 

Of                                                     , 2026 

 

 



 

 

            Notary Public 

 

 

EXECUTE AND RETURN WITH BID 
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